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 TECHNICAL SPECIFICATIONS 
 
See Cantilever Gate Installation SOW attached dated 12 March 2014.   

 
GENERAL REQUIREMENTS 

01010 Summary of Work - The Contractor shall provide all materials, labor, supervision, 
supplies, permits, fees, and equipment necessary to complete the installation of a cantilever 
gate at Esler Field, Pineville, LA.  Work includes all removal and installation of fencing and 
installation of new cantilever gate and associated work in accordance with the enclosed 
scope of work and specifications.  See Cantilever Gate Installation SOW attached dated 
12 March 2014.  Any damage to the site, utilities or buildings will be repaired by the 
contractor at no additional cost to the State of Louisiana. 
    Unless specified otherwise all materials shall be new, manufactured items suitable for 
their intended use, installed according to manufacturer's directions or customary good trade 
practices, and in all cases materials and workmanship shall comply with all applicable 
building codes.  Workmanship shall be at least as good as normal good trade practices with 
all lines, elevations, surfaces, finishes, etc. like those shown in the plans and/or contained in 
specifications.   
 
 
 
01015 Contractor Operations on Premises - 

1) The Contractor shall be subject to all rules, guidance, policies, etc. governing the 
State Military property, installation, training lands etc. where the respective 
project is located including entrance security requirements.    

2) An Act of Nature event or event beyond the control of the State Military 
Department like a hurricane, discovery of Native American artifacts, a suspension 
in activity on State Military Department property due to an emergency or 
escalation in security measures, will not lead to a delay claim by the Contractor.    

 
01041 Project Coordination - The Project Manager is designated on the title page of this 
specification and his/her decision shall be final in all interpretations of the plans and these 
specifications.  All communications from the contractor shall be through the Project 
Manager.   
 
01050 Field Engineering - The contractor is responsible for all quantities, measurements, 
and grades.  Provide rough and final staking, elevations and benchmarks as required by the 
Project Manager for approval. 
 
01051 Grades, Lines, and Levels - All construction shall be plumb, level and true to the 
lines shown on the plans.  All slopes shall be consist and drain as intended.  The Inspector 
shall instruct the contractor on any incidental construction that may be necessary to 
accomplish a functional project.  Slope to drain always. 
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01060 Regulatory Requirements -  
1) Obtain all permits, pay all fees, record the contract, and comply with all state, 
federal, and local requirements.  All construction shall comply with the 
International Building Code for State-Owned Buildings.  If any provision of these 
specifications or plans are in conflict with any code, the contractor shall notify the 
Project Manager before construction or the contractor shall make remedial changes 
to bring the work into compliance at no additional cost to the state. 
 
2) Safety is part of this contract.  Abide by OSHA and all other safety regulations 
and take all other measures necessary (such as barriers, fences, warning signs, 
protective clothing, etc.) to protect the public and workmen. 
3)Temporary Scaffolds, Staging, and Safety Devices - The contractor shall provide, 
erect, maintain and remove, when directed, all scaffolding, staging, platforms, 
temporary flooring, temporary runways, guards, railing, stairs, and ladders 
necessary for reaching all portions of the work conveniently and safely and as 
required by local, federal and state codes or laws for the protection of workmen and 
the public.  The construction, inspection and maintenance of the above items shall 
comply with all safety codes and regulations, as applicable to the project.  
4) Fire Protection - Verify availability and location of existing onsite fire protection 
equipment.  Provide additional temporary equipment as required by applicable 
safety standards. 

 
01150 Measurement and Payment  

1) Bids - The Contractor's bid shall be lump sum with no qualifications, 
informalities, or item payments or the bid will be disqualified. 
2) Add alternates - If add alternates are part of the project, the contractor shall note 
them and their amount on his bid.  The low bid, including any add alternates, will 
be accepted if that bid is within the construction budget, otherwise the bid will be 
awarded on the basis of the base bid. 
 
3) Partial payments - See Progress Payments and Acceptance in bid documents. If 
the contractor requests partial payments, they shall be made using the invoice and 
schedule of values forms supplied in these specifications.  The approved schedule 
of values shall be based upon the divisions of these specifications except that the 
value of Division One shall be zero or upon the overall project completion schedule 
and assigned values of work scheduling documents agreed upon by the contractor 
and project manager.  Upon completion of the project (acceptance), payment will be 
authorized for 90% of the contract amount (10% retainage), less the value of all 
punch list items which shall be computed at the actual cost of the punch list.  No 
partial payments on the punch list.  The Inspector’s decision on payment approval 
shall be final. 
4) Change orders - All changes in the work involving the contract amount, scope of 
work, or contract time shall be made only by change orders.  Change orders shall be 
prepared by the contractor as directed by the Project Manager and approved in 
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writing by State Purchasing and the State Military Department’s Deputy Director of 
Contracting and Purchasing prior to the work/change being done.   
Change orders shall contain: 

a) An itemized list of material and labor costs for each subcontractor's work 
including quantities and unit costs for each item of labor and material, labor 
and material cost need to be shown separately. 
b) Same as above for contractor's labor and material. 
c) Overhead and profit. 
d) Time. 

5) Quantities - All quantities and dimensions expressed in the plans and these 
specifications reflect the intent of the project and best knowledge of the Project 
Manager.  They are for the guidance of the Contractor and shall be verified by the 
Contractor.  If discrepancies or errors exist, the inspector shall be notified prior to 
construction. 

 
01200 Project Meetings - A mandatory site visit is required to verify dimensions and 
measurements and view existing site conditions.  Jobsite visits will be coordinated through 
the project manager.  Prospective bidders are expected to be familiar with site conditions 
and bid procedures.  Project Manager contact information will be noted on the solicitation 
for bids from the Office of State Purchasing.  After the contract is let, a pre-construction 
conference must be held before commencing work.  Progress meetings shall be held at 
least monthly to review the progress and quality of the work and to review requests for 
partial payment.  At the completion of work, a Final Inspection shall be held after at least 
a three (3) day notice by the Contractor to prepare a punch list (if necessary) of items to 
be addressed before acceptance. 
 
 
01300 Submittals  

1) As equal determinations- Manufacturer's brand names, colors and model  
numbers are used for the sole purpose of obtaining competitive bids.  Substitutions 
of products of other manufactures equal to or superior to those listed may be 
acceptable if approved by the Project Manager prior to bidding.  Otherwise, the 
Contractor's substitution may be rejected.  For a substitution to be pre-approved by 
the Project Manager, the Contractor may submit, ten (10) days before bid date, 
samples, brochures, and technical data sufficient for the Project Manager to make a 
decision. 
2) Packaging -The Contractor shall retain all packaging and supplier's invoices in 
neat, clean, dry, legible condition for the Project Manager to determine compliance 
with these specifications. 
3) Shop drawings - Submit shop drawings wherever required by the plans, these 
specifications or when required by the Project Manager.  Such drawings shall be 
drafted, dimensioned, and scaled drawings clearly showing the contractor's intended 
plan, materials and the like.  
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01510 Temporary Utilities - Provide all temporary utilities, portable toilets, 
trashcans/trash receptacles drinking water as needed at no additional cost to the State. 
Contract is responsible for connecting all new facilities to permanent power. Contractor 
shall be responsible for contacting and providing the electric company with all necessary 
permits, surveys, flood elevation certificates, etc.  in order to make the arrangements to  
connect the new facility to permanent power. 
 
01700 Contract Closeout - See bidding and contract requirements regarding Final 
Payments and project meetings regarding acceptance, punch list, and final inspection.  
After completion, the Contractor shall remove all scraps, forms, packaging, debris, 
spatters, dust, dirt, etc., and leave the work in a neat and clean condition with all facilities 
ready for use by the State Military Department.  Salvageable materials remain the property 
of the State and shall be delivered to the Project Manager.  Materials deemed waste by the 
Project Manager shall be removed from the park by the Contractor. 
Contractor shall provide the project inspector with a Project Manual. This project manual 
shall include the following information: 

• Contact information for both the general contractor and all subcontractors. 
• Copies of inspection certificates from authorities having jurisdiction,  

particularly the Office of the State Fire Marshal.  
• Copy of all cut sheets 
• Maintenance schedule for all equipment. 
• Care instructions for equipment and finishes. 
• Chemical safety instructions if chemicals or chemical equipment is part of 

the project. 
• Provide all equipment operating manuals, training and warranties. 

 
The contractor shall provide the project inspector with two copies of the project manual. 
All information shall be provided in binders.  The project manual must be submitted with 
or prior to the retainage pay request. If not submitted the pay request shall be held until 
the manuals are submitted to the Project Manager.  
 
01710 Cleaning  
GENERAL 

A. Work Included: 
Throughout the construction/contract period, maintain the building and the site 
in a standard of cleanliness as described in this section.  Conduct daily 
inspection, and more often if necessary, to verify that requirements of 
cleanliness are being met. 

MATERIALS 
Provide all required personnel, equipment and materials needed to maintain specified 
standard of cleanliness.  Use only the cleaning materials and equipment which are 
compatible with the surface being cleaned, as recommended by the manufacturer of the 
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material or as approved by the Project Manager. 
EXECUTION 

Progress Cleaning: 
A. Retain all stored items in an orderly arrangement allowing maximum access, 

not impeding drainage or traffic, and providing the required protection of 
materials.  Do not allow the accumulation of scrap, debris, waste material and 
other items not required for the construction of the work. 

B. Provide daily cleanup of areas adjacent to work area. 
C. At the end of each working day, store tools, small equipment (able to be 

carried by two – persons), building materials, and debris. 
D. At the end of each working day, remove from the site all scrap, debris, and 

waste material.  Provide adequate storage for all items awaiting removal from 
the site, observing all requirements for fire protection and protection of the 
ecology. 
 

Structures: 
A. At the end of each working day, sweep interior spaces clean.  “Clean” for the 

purpose of this sub-paragraph, shall be interpreted as meaning (free from dust 
a other material capable of being removed by use of reasonable effort of a 
hand-held broom). 

B. As required preparatory to installation of succeeding materials, clean the 
structures or pertinent portions thereof to the degree of cleanliness 
recommended by the manufacturer of the succeeding material, using all 
materials and equipment required achieving the required cleanliness. 

C. Clean the finish floor daily as required while work is being performed in the 
space in which finish materials have been installed.  “Clean” for the purpose 
of this sub-paragraph, shall be interpreted as meaning free from any foreign 
material, which in the opinion of the Project Inspector may be injurious to the 
finish floor material. 

D. Carefully protect from damage or staining all installed finish material, 
equipment and fixtures without consideration of when they were installed.  
Damage of stained parts will be repaired or replaced by the contractor at no 
additional cost to the owner. 

 
Final Cleaning: 

A. “Cleaning” for the purpose of this article shall be interpreted as meaning the 
level of cleanliness generally provided by skilled cleaners using commercial 
quality building maintenance equipment and materials. 

B. Visually inspect all interior surfaces and remove all traces of soil, waste 
material, smudges, and other foreign matter.  Remove all traces of splashed 
materials from adjacent surfaces.  Remove all paint droppings, spots, stains, 
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and dirt from finished surfaces.  Use only materials and equipment 
recommended by the manufacturer of the finish material. 

C. Clean all glass and frames inside and out.  To all surfaces requiring the 
routine application of buffed polish, apply the polish recommended by the 
manufacturer of the material being polished or buffed. 

D. Schedule final cleaning as approved by the Project Inspector to enable the 
owner to accept a completely clean project. 

 
01740 Warranties and Bonds - All materials and workmanship shall be warranted for a 
minimum period of one (1) year.  Additional warranty periods may apply from 
manufacturer.   
 

END OF SECTION 

 



SCOPE OF WORK FOR CANTILEVER GATE INSTALLATION 

 
Site address: WEST RANGE RD, ESLER FIELD, PINEVILLE, LA 71360         Date:  12 MAR 2014 

Base Bid: Contractor will provide tools, labor, and materials to install cantilever gate. 
 

1. Contractor will install one cantilever gate into existing fence to accommodate a 16’ clear opening. 
Gate will be of the same materials (same gauge wire fabric, same gauge, or greater fence posts) 
to match existing fence to include being 6’ tall, and have a 3 strand barbed wire top. 

2. Contractor will use Nylon (or equal) cantilever rollers, with safety roller covers. 
3. Contractor will install new termination post on opposite side of cantilever system to ensure 

existing fence terminates on new secure post, and include an offset gate latch with hardware. 
4. Contractor will install a solar powered gate opener, pedestal, and key pad. 
5. The gate opener will have two safety loops, an exit loop and a photo eye. 
6. Contractor will warranty all access control equipment for period of (2) years, or manufacturers’ 

warranty whichever is greater. All labor will be warranted for 90 days. 
7. Contractor will ensure access control equipment is installed by a State Fire Marshall licensed 

installer. 
8. Refer to Enclosure 1 for a visual representation of future location of cantilever gate. 
9. Contractor will verify permanent location of gate with project manager before construction begins. 
10. Removal of debris and materials is the responsibility of the contractor. 

 
General Notes: 

Site visit is required, and contractor must submit specifications/plans of their proposed 
automatic gate opening system for Project Manager approval prior to bid submittal.   
 
Site is located near the Esler Airfield Terminal Building on the west side fence line.    
 
A preconstruction meeting will be scheduled prior to start of project. A materials storage area (if 
required) will be designated by the Project Manager during the course of the preconstruction 
meeting. 
 
All work performed must meet, or exceed state & local codes.  
 
No changes to the project will be allowed, nor will the contractor be paid for any additional work 
unless an approved Change Order is formally requested and approved in advance.  
 
Contractor will conduct daily site clean up to ensure a clear work area as well as follow all safety 
guidelines.  All debris and excess material must be disposed of by the contractor off of the 
project site and off of Camp Beauregard properly. 
 
Contractor will have 45 days to complete project from date of Notice to Proceed. 
 
Project Manager:                                         Site POC:                     
Name: WO1 Michael Hanks                                  Name:  Mr. Eric Bettevy 
Address:  Bldg 641, I St,                                       Address:  Bldg 641, I Street       

                            Camp Beauregard,                                                  Camp Beauregard,         
                         Pineville, LA 71360                                               Pineville, LA  71360 

Phone Number: Office-318-290-5690                   Phone # Office – 318-641-5627 
  Cell-318-264-3248                              Cell – 318-542-9756 
Email: michael.w.hanks10.mil@mail.mil 
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